

ADDENDUM NO. 1, 20 July 2010

RE: Transfiguration of the Lord Church Renovations
2212 Prentiss Avenue
New Orleans, Louisiana
EDR Project No. 09007

FROM: Eskew+Dumez+Ripple
365 Canal Street, Suite 3150
New Orleans, Louisiana 70130
(504) 561-8686

TO: Prospective Bidders

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated 7 July 2010 as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

This Addendum consists of 1 Page, and the attached Additional Drawings AD 1 AND AD 2.

CHANGES TO PROCUREMENT REQUIREMENTS

1. SECTION 00 22 13 – SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

A. Page 00 22 13-1, paragraph 3.3.4 Revise to read: “Change four days to 48 hours”.

2. SHEET 3.1

A. Finish Schedule: Finish Key B, ceiling new, should read: “Prep and paint existing plaster, wood ceiling to remain as is.”

B. Finish Schedule: Finish Key G, Base-Change to read: “- -”.

C. Finish Schedule: Finish Key J, Ceiling New – Chang to read: “Demolition results in exposed concrete deck above, no new finish.”

D. Door Types: Door Type E, Glass insert in door to be ¼” clear fully tempered float glass.

3. SHEET 2.1

A. Drawing 1/21: Finish key in Ushers 102 – Change to read: “H”.

ADDITIONAL DRAWINGS

4. AD1: L1.1 PLANTING PLAN (30x42)

5. AD2: L2.1 IRRIGATION PLAN (30x42)

END OF ADDENDUM